

BIDDER	2020		2020		SUB TOTAL	ADD	2021		2021		SUB TOTAL
	COMPO MAIN	COMPO SOUTH	BURYING HILL	OLD MILL			COMPO MAIN	COMPO SOUTH	BURYING HILL	OLD MILL	
NAC INDUSTRIES	\$30,000.00	\$15,000.00	\$9,000.00	\$12,000.00	\$66,000.00	\$5,000.00	\$31,000.00	\$15,500.00	\$9,300.00	\$12,400.00	\$68,200.00
DATIN BROS	\$14,000.00	\$8,400.00	\$2,800.00	\$2,800.00	\$28,000.00	\$3,600.00	\$14,000.00	\$8,400.00	\$2,800.00	\$2,800.00	\$28,000.00
CONTE COMPANY	\$5,985.00	\$5,985.00	\$3,990.00	\$3,990.00	\$19,950.00	\$3,246.00	\$6,044.85	\$6,044.85	\$4,029.90	\$4,029.90	\$20,149.50
HUG EXCAVATING	\$18,000.00	\$12,000.00	\$4,200.00	\$4,200.00	\$38,400.00	\$9,000.00	\$20,700.00	\$13,800.00	\$4,830.00	\$4,830.00	\$44,160.00
WINTHROP CONSTRUCTION	\$11,100.00	\$7,400.00	\$8,340.00	\$2,000.00	\$28,840.00	\$2,800.00	\$11,400.00	\$7,600.00	\$8,550.00	\$2,000.00	\$29,550.00
ATLANTIC MARINE	\$11,000.00	\$6,875.00	\$2,750.00	\$4,125.00	\$24,750.00	\$2,750.00	\$11,330.00	\$7,081.25	\$2,832.50	\$4,248.75	\$25,492.50
MASTRONI EXCAVATING	\$15,000.00	\$7,500.00	\$3,000.00	\$3,000.00	\$28,500.00	\$5,000.00	\$15,000.00	\$7,500.00	\$3,000.00	\$3,000.00	\$28,500.00
NAGY BROS	\$15,200.00	\$7,600.00	\$2,400.00	\$3,200.00	\$28,400.00	\$2,800.00	\$15,600.00	\$7,800.00	\$2,700.00	\$3,600.00	\$29,700.00
AMEC CONSTRUCTION	\$27,100.00	\$12,760.00	\$4,560.00	\$8,800.00	\$53,220.00	\$12,276.00	\$28,455.00	\$13,398.00	\$4,788.00	\$9,240.00	\$55,881.00
FBG CONSTRUCTION	\$24,000.00	\$6,000.00	\$3,000.00	\$4,000.00	\$37,000.00	\$4,100.00	\$24,750.00	\$6,300.00	\$3,150.00	\$4,200.00	\$38,400.00
KW EXCAVATION	\$13,500.00	\$6,000.00	\$2,200.00	\$2,200.00	\$23,900.00	\$3,800.00	\$13,500.00	\$6,000.00	\$2,200.00	\$2,200.00	\$23,900.00
BIDDER											
	COMPO MAIN	COMPO SOUTH	BURYING HILL	OLD MILL	TOTAL						
	DAYS	DAYS	DAYS	DAYS							
NAC INDUSTRIES	10	5	3	4	22						
DATIN BROS	5	3	1	1	10						
CONTE COMPANY	1.5	1.5	1	1	5						
HUG EXCAVATING	6	4	2	2	14						
WINTHROP CONSTRUCTION	3	2	2.25	0.75	8						
ATLANTIC MARINE	4	2.5	1	1.5	9						
MASTRONI EXCAVATING	10	5	2	2	19						
NAGY BROS	4	2	1.5	2	9.5						
AMEC CONSTRUCTION	5	3	1	2	11						
FBG CONSTRUCTION	5	3	1.5	2	11.5						
KW EXCAVATION	5	5	2	2	14						

