

RFP 21-009T

ENGINEERING SERVICES FOR PRELIMINARY & FINAL DESIGNS AND CONSTRUCTION ENGINEERING FOR SEWER EXTENSIONS

RFP Sorted by Total (Task 1 + 2 + 3A + 3B (Hourly Rate x 750hrs))

Respondent	Task 1 Prelim. Design	Task 2 Final Plans & Specs	Subtotal Task 1&2	Task 3A Constr. Eng.	Task 3B Hrly Rate Site Insp.	Task 3B Hrly x 750hrs	Subtotal Tasks + 3A 3A	Engineering RFP Total
Nafis & Young	\$5,000.00	\$24,000.00	\$29,000.00	\$7,900.00	\$80.00	\$60,000.00	\$67,900.00	\$96,900.00
DPC	\$17,777.73	\$38,568.98	\$56,346.71	\$6,405.90	\$81.25	\$60,937.50	\$67,343.40	\$123,690.11
Tighe & Bond	\$3,500.00	\$42,200.00	\$45,700.00	\$16,550.00	\$85.00	\$63,750.00	\$80,300.00	\$126,000.00
Weston & Sampson	\$30,000.00	\$17,000.00	\$47,000.00	\$15,000.00	\$87.50	\$65,625.00	\$80,625.00	\$127,625.00
Cardinal Eng Assoc.	\$42,000.00	\$20,000.00	\$62,000.00	\$10,000.00	\$80.00	\$60,000.00	\$70,000.00	\$132,000.00
CLA Engineers	\$38,600.00	\$17,200.00	\$55,800.00	\$14,000.00	\$90.00	\$67,500.00	\$81,500.00	\$137,300.00
WMC Consulting Eng.	\$22,000.00	\$23,400.00	\$45,400.00	\$12,000.00	\$120.00	\$90,000.00	\$102,000.00	\$147,400.00
AI Engineers	\$12,500.00	\$60,000.00	\$72,500.00	\$7,500.00	\$135.00	\$101,250.00	\$108,750.00	\$181,250.00
H2M Arch & Engineers	\$90,300.00	\$73,200.00	\$163,500.00	\$32,500.00	\$105.00	\$78,750.00	\$111,250.00	\$274,750.00
D&B Engineers	\$55,500.00	\$34,400.00	\$89,900.00	\$123,900.00	\$135.00	\$101,250.00	\$225,150.00	\$315,050.00

RFP Sorted by Task 1 & 2 Total

Respondent	Task 1 Prelim. Design	Task 2 Final Plans & Specs	Task 1&2 Subtotal					
Nafis & Young	\$5,000.00	\$24,000.00	\$29,000.00					
WMC Consulting Eng.	\$22,000.00	\$23,400.00	\$45,400.00					
Tighe & Bond	\$3,500.00	\$42,200.00	\$45,700.00					
Weston & Sampson	\$30,000.00	\$17,000.00	\$47,000.00					
CLA Engineers	\$38,600.00	\$17,200.00	\$55,800.00	<i>RFP had add-on costs for travel, house inspections & Attending meetings</i>				
DPC	\$17,777.73	\$38,568.98	\$56,346.71					
Cardinal Eng Assoc.	\$42,000.00	\$20,000.00	\$62,000.00					
AI Engineers	\$12,500.00	\$60,000.00	\$72,500.00					
D&B Engineers	\$55,500.00	\$34,400.00	\$89,900.00					
H2M Arch & Engineers	\$90,300.00	\$73,200.00	\$163,500.00					

RFP 21-009T

**ENGINEERING SERVICES FOR PRELIMINARY & FINAL DESIGNS AND CONSTRUCTION
ENGINEERING FOR SEWER EXTENSIONS**

RFP Task 3A Total									
Respondent	Task 3A Constr. Eng.								
DPC	\$6,405.90								
AI Engineers	\$7,500.00								
Nafis & Young	\$7,900.00								
Cardinal Eng Assoc.	\$10,000.00								
WMC Consulting Eng.	\$12,000.00								
CLA Engineers	\$14,000.00	<i>RFP had add-on costs for attending meetings</i>							
Weston & Sampson	\$15,000.00								
Tighe & Bond	\$16,550.00								
H2M Arch & Engineers	\$32,500.00								
D&B Engineers	\$123,900.00								
RFP Task 3B Total									
Respondent	Task 3B Hrly Rate Site Insp.	Task 3B Hrly x 750hrs							
Nafis & Young	\$80.00	\$60,000.00							
Cardinal Eng Assoc.	\$80.00	\$60,000.00	<i>RFP proposed TBD with a range of \$80 - \$110</i>						
DPC	\$81.25	\$60,937.50							
Tighe & Bond	\$85.00	\$63,750.00							
Weston & Sampson	\$87.50	\$65,625.00							
CLA Engineers	\$90.00	\$67,500.00	<i>RFP noted additional cost for mileage for the inspector</i>						
H2M Arch & Engineers	\$105.00	\$78,750.00	<i>RFP noted additional cost for mileage for the inspector</i>						
WMC Consulting Eng.	\$120.00	\$90,000.00							
D&B Engineers	\$135.00	\$101,250.00							
AI Engineers	\$135.00	\$101,250.00							